Al

»Balkan Route: A Welcoming Transit - AID 012590/02/7”
,Balkanska ruta: Prijem u tranzitu (BRAT) — AID 012590/02/7”

LOT 4: Tehnic¢ko odrzavanje skladiSta u Visokom — gradevinski radovi
LOT 4: Technical maintenance of the warehouse in Visoko — construction

works

Predmjer radova za tehnic¢ko uredenje skladista u Visokom
Bill of quantities for the technical maintenance of the warehouse in Visoko

Radovi na objektu skladista
Works on warehouse building

PRIPREMNI RADOVI
PREPARATORY WORKS

Red.
broj

Opis
Description

IM
Unit

Koli¢ina
Number of
units

Jediniéna
cijena bez
PDV-a (KM)
Unit cost
VAT
excluded
(KM)

Ukupno bez
PDV-a (KM)
Total VAT
excluded
(KM)

2

5

6

Demontaza/Skidanje-zgrtanje zastitnog
sloja Sljunka na jednu stranu krovne
povrsine,sa metenjem i ¢iS¢enjem te po
zavrSetku hidroizolaterskih radova
vracanje istog prema prvobitnom stanju

Dismantling/Removal - Piling up the
protective layer of gravel to one side of the
roof surface, sweeping and cleaning, and,
after completing the waterproofing works,

returnina it to its oriainal state.
Obracun po m2

Calculation per m2

m2
m2

1075

Nabavka maferjala,fransport te provizorna
zastita postojecih vidljivnih oSteéenja
postojece krovne hidroizolacije na
bitumenskoj bazi,sa bitumenskom trakom
od poliesterskog uloska,d=4mm

Procurement of materials, transport, and
temporary protection of existing visible
damage to the existing roof waterproofing
based on bitumen, with a bitumen tape

made of nolvester insert. d=4mm
Obracun po m2

Obracun po m?

20




Demontaza posiojeCeg gromobranskog
razvoda,deponovanje na jednu stranu
krova te po zavrSetku hidroizolaterskih
radova montaza istih prema prvobitnoj
Semi

Dismantling of the existing lightning
protection system, depositing it to one side
of the roof, and, after completing the

waterpmofinn works. reinstallation of the
Obracun po m'

Calculation per meter

3 3

140

Demontaza "Sljunak Tajsne™ od
poc.lima,deponovanije na krovu te po
zavrSetku hidroizolaterskih radova
montaza iste prema prvobitnoj Semi.

Dismantling of the 'gravel edging' from the
sheet metal, depositing it on the roof, and,
after completing the waterproofing works,
reinstalling it according to the original

scheme.
Obracun po m'

Calculation per meter

3 3

100

UKUPNO I) PRIPREMNI RADOQOVI
TOTAL I) PREPARATORY WORKS

HIDROIZOLATERSKI RADOVI
WATERPROOFING WORKS

Red.
broj

Opis
Description

IM
Unit

Koli¢ina
Number of
units

Jedini¢na
cijena bez
PDV-a (KM)
Unit cost
VAT
excluded
(KM)

Ukupno bez
PDV-a (KM)
Total VAT
excluded
(KM)

5

6




Navavid ITiatci IJO.IG.,LI Al IDPUI L T IZ1Tduda
nove hidroizolacije ravnog neprohodnog
krova,prema opisu: -Montaza Rubnog/
ulivnog profila od PVC kasSiranog
lima,d=0,8mm,sa svim potrebnim
predradnjama te spajanje sa novim
hidroizolacionim slojem krova,metodom
varenja toplim zrakom; (cca 100m’) -
Ugradnja razdjelnog sloja od termicki
obradenog geotextila 300gr/m2, slobodno
poloZenog preko postojece krovne
hidroizolacije; -Ugradnja novog
hidroizolacionog sloja od PVC krovne
folije,tip "Sikaplan 15G" d=1,5mm,
mehanicki fixirane za postojecu krovnu AB
konstrukciju,a na sastavima varena
masinski i ruéno metodom toplog zraka;
Ugradnja razdjelnog i zastitnog sloja od
geotextila 300gr/m2,slobodno polozenog
preko nove krovne hidroizolacije,a prije
razastiranja zastitnog sloja Sljunka.

Procurement of materials, transport, and
installation of a new waterproofing layer for
a flat, non-walkable roof, as described:

Installation of edge/inlet profiles made of
PVC-coated sheet metal, d=0.8mm, with
all necessary preparatory work, and

nan tica to tlo PEOCPPRTEI-C P Lo losia.

Obraéun po m2
Obracun po m?

m2
m?2

1075

UKUPNO I1I) HIDROIZOLATERSKI RADOVI

TOTAL II) WATERPROOFING WORKS

REKAPITULACIJA
RECAPITULATION

PRIPREMNI RADOVI
PREPARATORY WORKS

HIDROIZOLATERSKI RADOVI
WATERPROOFING WORKS

Al

Radovi na objektu skladista
Works on warehouse building

REKAPITULACIJA SVIH RADOVA
RECAPITULATION OF ALL WORKS

Al

Radovi na objektu skladista
Works on warehouse building

UKUPNO
TOTAL




PDV 17%
VAT 17%

SVEUKUPNO
GROSS TOTAL

POPUST
DISCOUNT

UKUPNA CIJENA SA POPUSTOM
TOTAL PRICE WITH DISCOUNT

Prije po€etka izvodenja radova, Izvodaé radova je duzan uzeti mjere za sve bravarske
pozicije. lzvodaé radova je odgovoran za preuzete dimenzije.

Izvodac€ radova je duzZan izvoditi radove u skladu sa vaZzeéim Zakonom o gradenju i voditi
gradiliSnu dokumentaciju u skladu sa vazec¢im Zakonom o gradenju:

- Imenovati rukovodioca radova,
- Voditi gradevinsku knjigu i gradevinski dnevnik,
- Dostaviti dokaze o kvaliteteti ugradenih materijala i bravarije,

- Dostaviti dokaze da je otpad zbrinuo na deponiji (radun ili potvrdu),

- Na kraju izvedenih radova dostaviti Izjavu da je radove izveo u skladu sa ponudom i dokaz
o kvalitetu ugradenih materijala.




